

# FITCHRONA ROAD WATER MAIN EXTENSION

Fitchburg, Wisconsin

APRIL, 2015



6-1-15

## NOTES


1	CONTRACTOR SHALL CONTACT THE PUBLIC WORKS DEPARTMENT A MIN. OF 2 WEEKS PRIOR TO THE START OF CONSTRUCTION.
2	PROPOSED WATER SERVICE LOCATIONS MAY NEED TO BE FIELD ADJUSTED TO MATCH THE EXISTING HOME PLUMBING. FIELD ADJUSTING WATER SERVICES SHALL BE INCIDENTAL TO COST TO INSTALL THE WATER SERVICE.
3	COMPACTED GRANULAR BACKFILL IS REQUIRED IN ALL TRENCHES. ONLY IMPORTED GRANULAR BACKFILL WILL BE PAID FOR AT THE UNIT PRICE.
4	FITCHRONA AND NESBITT RD SHALL REMAIN OPEN TO TWO WAY TRAFFIC AT ALL TIMES.
5	ALL WORK SHALL BE COMPLETE IN ACCORDANCE WITH THE CITY OF FITCHBURG STANDARD SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION, FEBRUARY 2015.
6	EROSION CONTROL SHALL BE IN PLACE PRIOR TO THE START OF CONSTRUCTION. ADDITIONAL EROSION CONTROL SHALL BE INSTALLED DURING CONSTRUCTION AS REQUIRED BY ENGINEER. CONTRACTOR IS REQUIRED TO MAINTAIN EROSION CONTROL UNTIL PROJECT IS COMPLETE.
7	ALL GREEN AREAS DISTURBED SHALL BE RESTORED WITHIN 7 CALENDAR DAYS OF INSTALLATION OF WATER SERVICES WITH A MIN. OF 6" OF TOPSOIL, SEED, FERTILIZER, AND EROSION MAT UNLESS OTHERWISE NOTED.
8	CONTRACTOR SHALL PROVIDE 48 HOUR NOTICE TO EACH PROPERTY OWNER PRIOR TO RESTRICTING DRIVEWAY ACCESS.
9	CITY WILL FILL OUT DNR EROSION CONTROL INSPECTION REPORTS.
10	VERIFY EXISTING MAIN AND SERVICE SIZES DURING ULOS.
11	WATER SERVICE CURB STOPS SHALL BE INSTALLED IN THE RIGHT-OF-WAY, EIGHT (8) FEET FROM THE PROPERTY LINE UNLESS DIRECTED OTHERWISE BY ENGINEER.
12	FIRE HYDRANTS MAY NEED TO BE FIELD ADJUSTED TO AVOID CONFLICTS. FIELD ADJUSTING HYDRANTS SHALL BE INCIDENTAL TO THE COST OF THE HYDRANT.
13	TRAFFIC CONTROL SHALL BE PROVIDED IN ACCORDANCE WITH THE LATEST EDITION OF MUTCD. ALL TRAFFIC CONTROL SHALL BE IN PLACE AND INSPECTED BY FITCHBURG PRIOR TO THE START OF WORK. CONTRACTOR IS RESPONSIBLE FOR MAINTAINING TRAFFIC CONTROL FOR THE DURATION OF THE PROJECT. \$200 PER DAY WILL BE DEDUCTED FROM CONTRACTOR'S TOTAL CONTRACT PRICE FOR TRAFFIC CONTROL THAT IS NOT MAINTAINED PER MUTCD.
14	CONTRACTOR IS RESPONSIBLE FOR VERIFYING EX. UTILITY LOCATIONS. DRAWINGS ARE NOT ALL-INCLUSIVE. CONTRACTOR SHALL COORDINATE WORK AROUND EX. UTILITIES WITH UTILITY OWNERS (THIS WORK IS INCIDENTAL TO THE CONTRACT).

## SHEET INDEX

SHEET NO.	SHEET DESCRIPTION
COVER	COVER
C-501	FITCHRONA ROAD WATER MAIN STA 247+25 - 253+25
C-502	FITCHRONA ROAD WATER MAIN STA 253+00 - 259+00
C-503	FITCHRONA ROAD WATER MAIN STA 259+00 - 265+00
C-504	FITCHRONA ROAD WATER MAIN STA 265+00 - 269+50



AREA OF THE SITE



TO OBTAIN LOCATION OF PARTICIPANTS' UNDERGROUND FACILITIES BEFORE YOU DIG IN WISCONSIN

CALL DIGGERS HOTLINE

1-800-242-8511

TOLL FREE

WIS. STATUTE 182.0175 (1974)  
REQUIRES MIN. OF 3 WORK DAYS  
NOTICE BEFORE YOU EXCAVATE.

## LEGEND

UNDERGROUND GAS	— G — G — G — G — G
UNDERGROUND TELE.	— BuTel — BuTel — BuTel — BuTel — BuTel
UNDERGROUND ELEC.	— E — E — E — E — E
OVERHEAD ELEC.	— OH — OH — OH — OH — OH
FIBER OPTIC	— FO — FO — FO — FO — FO
EXISTING WATER MAIN	— W — W — W — W — W
EXISTING SANITARY SEWER	— SAN — SAN — SAN — SAN — SAN
EXISTING STORM SEWER	— ST — ST — ST — ST — ST
CENTER LINE	— — — — —
PROPERTY LINE	— — — — —
EXISTING FENCE	— X — X — X — X — X
NEW WATER MAIN	— W — W — W — W — W

### NEW ITEMS:

⊗ WV	⊗	⊗	⊗	⊗
WATER VALVE	CURB STOP	HYDRANT	4-INCH INSULATION	SILT FENCE



### EXISTING ITEMS:

⊗ WV	⊗	⊗	⊗	⊗
WATER VALVE	CURB STOP	HYDRANT	MANHOLE	GAS VALVE


MAILBOX	(RELATIVE SIZE SHOWN)	SHRUB	SIGN
CATV PED	TELE. PED	ELEC. PED	PRIVATE SIGN
LOCATED PROPERTY IRON	CONTROL POINT	BENCH MARK	LANDSCAPING

NOTES: 1) EXISTING FEATURES AND LABELS ARE SHOWN WITH SCREENED, LIGHTER LINES.





FITCHRONA ROAD WATER MAIN EXTENSION  
FITCHBURG, WI



MONTGOMERY ASSOCIATES:  
RESOURCE SOLUTIONS, LLC  
119 SOUTH MAIN STREET  
SUITE A  
COTTAGE GROVE, WI 53527  
www.ma-rs.org

NO.	REVISION / ISSUE	DATE
1	REVISION NO. 1	6.1.15

DRAWN BY  
DOS  
CHECKED BY  
DJH



FITCHRONA WATER MAIN  
PLAN AND PROFILE  
STA 247+25 - 253+25

IF THIS BAR DOES NOT MEASURE 1"  
THEN DRAWING IS NOT TO SCALE  
0 1/2 1  
SCALE  
1" = 40'

PROJECT NO.  
14-WA-103-0  
DATE  
04/15/15  
SHEET NO.  
C-501

SEE PAGE C-501

SEE PAGE C-503



FITCHRONA ROAD WATER MAIN EXTENSION  
FITCHBURG, WI



MONTGOMERY ASSOCIATES:  
RESOURCE SOLUTIONS, LLC  
119 SOUTH MAIN STREET  
SUITE A  
COTTAGE GROVE, WI 53527  
www.ma-rs.org



NO.	REVISION / ISSUE	DATE
1	ADDENDUM NO. 1	5.1.15

DRAWN BY  
DOS  
CHECKED BY  
DJH


FITCHRONA WATER MAIN  
PLAN AND PROFILE  
STA 253+00 - 259+00

IF THIS BAR DOES NOT MEASURE 1"  
THEN DRAWING IS NOT TO SCALE  
0 1/2 1  
SCALE  
1" = 40'

PROJECT NO.  
14-WA-103-0  
DATE  
04/15/15  
SHEET NO.  
C-502



FITCHRONA ROAD WATER MAIN EXTENSION  
FITCHBURG, WI




MONTGOMERY ASSOCIATES:  
RESOURCE SOLUTIONS, LLC  
119 SOUTH MAIN STREET  
SUITE A  
COTTAGE GROVE, WI 53527  
www.ma-rs.org



NO.	REVISION / ISSUE	DATE
1	ADDENDUM NO. 1	5.1.15

DRAWN BY  
**DOS**  
  
CHECKED BY  
**DJH**


FITCHRONA WATER MAIN  
PLAN AND PROFILE  
STA 259+00 - 265+00



PROJECT NO.  
14-WA-103-0  
  
DATE  
04/15/15  
  
SHEET NO.  
**C-503**



FITCHRONA ROAD WATER MAIN EXTENSION  
FITCHBURG, WI



MONTGOMERY ASSOCIATES:  
RESOURCE SOLUTIONS, LLC  
119 SOUTH MAIN STREET  
SUITE A  
COTTAGE GROVE, WI 53527  
www.ma-rs.org

NO.	REVISION / ISSUE	DATE
1	REVISION NO. 1	6.1.15

DRAWN BY  
DOS  
CHECKED BY  
DJH

FITCHRONA WATER MAIN  
PLAN AND PROFILE  
STA 265+00 - 269+50

IF THIS BAR DOES NOT MEASURE 1" THEN DRAWING IS NOT TO SCALE  
0 1/2 1  
SCALE  
1" = 40'

PROJECT NO.  
14-WA-103-0  
DATE  
04/15/15  
SHEET NO.  
C-504